



**DESERT SCAPE UPGRADE – GREENTREE MEDIAN
PROJECT ES16-044
December 1, 2015
ADDENDUM #1**

The attached constitutes additional information and serves to clarify issues (considered to be part of the City of Victorville “City of Victorville, Desert Scape Upgrade – Greentree Median, Project ES16-044”).

Should you have any questions, please feel free to contact Elizabeth Salcido, Finance Technician at (760) 243-6371, Fax (760) 269-0045, or email: esalcido@ci.victorville.ca.us.

STATEMENTS

- **New valve boxes must be vandal-proof**
- **Each valve shall have its own box**
- **The controller (at the NW corner of 7th Street and Green Tree Blvd.) also controls the grass areas at the NE and SE corners of the intersection of 7th Street and Green Tree Blvd.**
- **The hours of operation are Monday through Friday, 7 a.m. -6 p.m.**
- **Traffic control desert scape project shall consist of a full two lane closures to be consistent with the Manual Uniform Traffic Control Devices (MUTCD) and the Work Area Traffic Control Handbook (WATCH) manual provided by the American Public Works Association (APWA) of Southern California latest edition. During the 90 day maintenance the contractor should close two lanes as per the above referenced manuals.**

QUESTIONS & ANSWERS:

- 1. Question: Shall the contractor use existing irrigation fixtures?**
Answer: *The existing controller will remain in place. Contractors are to provide master valves, flow sensors, quick couplers, hoses, heads, etc.*
- 2. Question: How low should the finished grade be at the curb?**
Answer: *The final grade should be 3”-4” below the top of the curb. A slight crown down the middle of the medians is acceptable.*
- 3. Question: How should large tree roots be handled?**
Answer: *If tree roots are blocking or interrupting work, contact the city, who will make the final decisions regarding the trees. If tree removal is required, it will be handled by the city.*
- 4. Question: What happens with the signs installed in the medians?**
Answer: *Signs can be removed in order to complete the work; however, must be reinstalled upon completion of project.*
- 5. Question: Acceptable to use tractor for tasks?**
Answer: *Yes; there is no need to be concerned about preserving existing grass.*
- 6. Question: Are all existing irrigation wires encased with conduit and in working condition?**
Answer: *No. Wire must be repaired if hit and cut.*

7. **Question:** **How much dirt needs to be removed?**
Answer: *Approximately 6" from behind the curb feathered to 0" toward the center. Removal of dirt can be added to center, but no more than 12" compacted total.*
8. **Question:** **What is the main line size?**
Answer: *It starts out at 2" then tapers down to 1 1/2". Specifications call for all valves to be 1", no matter the size of the main line.*
9. **Question:** **What size is the backflow?**
Answer: 2"
10. **Question;** **What is the project duration?**
Answer: *Project shall be completed before the expiration of 45 working days.*
11. **Question:** **How soon is the job planned to start?**
Answer; *Approximately starting by March 1, 2016.*
12. **Question;** **Is this a Federal or State Prevailing Wage job?**
Answer: This project is a State Prevailing Wage project.
13. **Question:** **Will there be Liquidated Damages?**
Answer: *Yes. See attached "Beginning of Work, Time of Completion and Liquidated Damages," clause.*
14. **Question:** **Is there an address for the yard where the existing soil is to be dumped?**
Answer: *14154 Palmdale Road, Victorville, CA 92392*

ATTACHMENTS

Pre-Bid Meeting Sign-In Sheet

Beginning of Work, Time of Completion and Liquidated Damages Clause

(END OF PAGE)

Please confirm receipt of this Addendum #1, ES16-044 by either faxing the acknowledgment to the City of Victorville, Purchasing Division at (760) 269-0045, or by attaching the signed acknowledgment to your bid proposal. **Failure to acknowledge receipt of this addendum may result in the disqualification of your proposal.** The undersigned acknowledges receipt of ADDENDUM #1:

Name of Bidder _____

Address _____

Telephone No. _____ Fax No: _____

Signature: _____

Title Date

PRE-BID MEETING SIGN IN SHEET

Tuesday, December 1, 2015

10:00 a.m.

PROJECT NAME: Desert Scape Upgrade – Greentree Median

PROJECT #: ES15-044

COMPANY NAME & REPRESENTATIVE	ADDRESS	PHONE #	FAX #	E-MAIL
City of Victorville – Elizabeth Salcido Finance Technician/Contract Administrator.	14343 Civic Dr. Victorville, CA 92392	(760) 243-6371	(760) 269-0045	esalcido@victorvilleca.gov
City of Victorville – Bruce Miller Buyer	14343 Civic Dr. Victorville, CA 92392	(760) 955-5085	760) 269-0045	bmiller@victorvilleca.gov
City of Victorville – Doug Mathews Division Head, Public Works & Water	14343 Civic Dr. Victorville, CA 92392	(760) 243-6332		dmathews@victorvilleca.gov
City of Victorville – Louie Rodriguez Public Works Manager	14177 McArt Road Victorville CA 92392	(760) 243-2772		lrodriguez@victorvilleca.gov
City of Victorville – Elizabeth Becerra Public Works Supervisor	14177 McArt Road Victorville CA 92392	(760) 243-6390		ebecerrar@victorvilleca.gov
City of Victorville - Ro Ratliff Administrative Analyst	14343 Civic Dr. Victorville, CA 92392	(760) 955-5217		rratliff@victorvilleca.gov
City of Victorville – Kevin Collins Building and Fire Official	14343 Civic Dr. Victorville, CA 92392	(760) 955-5120		kcollins@victorvilleca.gov
American Landscape and Maintenance, Inc. Dan & Wes Stauffer	P.O. Box 925 Loma Linda, CA 92354	(909) 307-1674	(909) 793-1492	wes@alminc.biz dan@alminc.biz
CCL Karry Wendel	8406 N. Armstrong Clovis, CA 93619	(559) 269-6593		karry@cleancutland.com
Everest Landscape , Inc. Edgar Montenegro	P.O. Box 3334 Fontana, CA 92334	909) 820-5737	(909) 543-1724	Emontenegro37@gmail.com

PRE-BID MEETING SIGN IN SHEET

Tuesday, December 1, 2015
10:00 a.m.

PROJECT NAME: Desert Scape Upgrade – Greentree Median

PROJECT #: ES15-044

COMPANY NAME & REPRESENTATIVE	ADDRESS	PHONE #	FAX #	E-MAIL
City of Victorville -Donny Sanchez Public Works – Lead Worker	14177 McArt Road Victorville CA 92392	(760) 243-3857		dsanchez@victorvilleca.gov
Mariposa Landscape Marvin Zamora	15529 Arrow Hwy Irwindale, CA 91706	(800) 794-9548	(626) 960-3809	Marvin.zamora@mariposa-ca.com
Inland Empire Landscape, Inc. Yoshio Yanez	2456 Kern St. San Bernardino, CA 92407	(909) 473-9066	(909) 473-9040	joel@inlandempirelandscape.com

ADDENDUM NO. 1
DESERT SCAPE UPGRADE – GREENTREE MEDIAN
PROJECT ES16-044
December 1, 2015

BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The Contractor shall begin work by the date specified in the City's letter informing him that the contract has been awarded and shall diligently prosecute the work so that all the work shall be completed before the expiration of **45 working days**, including the specified starting date.

Should the Contractor fail to commence work within fifteen (15) calendar days after notification of the starting date or suspend work for a period of five (5) continuous working days after work has begun, the City may provide three (3) days written notice, posted on the job site or mailed to the Contractor, to timely prosecute and complete the work or the contract may be terminated and penalties of \$250.00 assessed for administrative costs.

The Contractor shall pay to the City of Victorville, one hundred dollars (\$100.00) per day: first five (5) days, two hundred dollars (\$200.00) per day: six (6) to ten (10) days, three hundred dollars (\$300.00) per day: eleven (11) days and over for each and every calendar days delay in finishing the work in excess of the number of working days prescribed above.

The contract time shall be extended only by change order for such reasonable time as the Acting Director of Development may determine for: changes ordered in the work, labor disputes, fire, an unusual delay in transportation, unavoidable casualties, acts of God, or causes beyond the Contractor's control.