



DORIS DAVIES PARK POOL DECK, PROJECT BM20-074

March 9th 2020

ADDENDUM #1

The attached constitutes additional information and serves to clarify questions and issues This will be considered to be part of the City of Victorville project "Doris Davies Park Pool Deck", Project BM20-074".

Should you have any questions, please contact Bruce Miller, Buyer, at (760) 955-5085, Fax (760) 269-0045, or email: bmiller@victorvilleca.gov

STATEMENTS

- Liquidated Damages do apply to this project; the Contractor shall pay the City of Victorville the sum of **FIVE HUNDRED AND 00/100 DOLLARS (\$500.00) per calendar day** for each and every calendar day delay in finishing the work in excess of **SIXTY (60) CALENDAR DAYS** as specified above as Liquidated Damages. The City withholds liquidated damages before the accrual date if the anticipated liquidated damages may exceed the value of the remaining work.
- All questions must be submitted in writing (via email or fax) by 12:00 p.m. PST on Thursday, March 12, 2020.

QUESTIONS:

- 1. Q. What is the Engineer's Estimate or Budgeted amount?**
A. There is no Engineer's Estimate at this time.
- 2. Q. What is the anticipated Start Date and Completion Date?**
A. This project shall start as soon as possible, following the appropriate approval process. Once approved, the project will have a sixty (60) calendar day deadline.

BIDDER ACKNOWLEDGEMENT:

Please confirm receipt of this Addendum #1, BM20-074 by attaching the signed acknowledgment to your bid proposal. ***Failure to acknowledge receipt of this addendum may result in your proposal being rejected as non-responsive.*** The undersigned acknowledges receipt of ADDENDUM #1:

Receipt acknowledged and conditions agreed to this _____ day of _____ 2019

Bidder: _____

By: _____

CITY APPROVAL:



Jenele Davidson, Director of Community Services