



**PROJECT: CC23-004
DESIGN SERVICES FOR NEW POLICE DEPARTMENT STATION**

June 1, 2022

ADDENDUM #1

This Addendum constitutes additional information and serves to clarify questions and issues. This will be considered to be part of the City of Victorville "DESIGN SERVICES FOR PD STATION, Project CC23-004".

1. **QUESTION:** The RFP submittal date is Aug 31, 2022. In the scope of work section, it indicates that Council will approve final design in Fall 2022 with construction to start in 2023. I am wondering if those dates are off because it will obviously take some time from architect selection before a design is complete. Can you confirm if design is complete by 2023 and construction in 2024?

ANSWER: The final design that is listed in the RFP as being approved in the Fall of 2022 was meant to be the conceptual (Phase 1) with the plan that the Schematic Design (Phase 2) and Final Design would be completed within a one year period and ultimately begin construction at the end of 2023. It is an aggressive timeline, but the design completed by 2023 and construction beginning in 2024 will work.

Should you have any questions, please contact Celeste Calderon, Finance , at (760) 955-5082, Fax (760) 269-0045, or email: cmcalderon@victorvilleca.gov

BIDDER ACKNOWLEDGEMENT

Please confirm receipt of this Addendum #1, CC23-004, by attaching the signed acknowledgment to your bid proposal. ***Failure to acknowledge receipt of this addendum may result in your proposal being rejected as non-responsive.*** The undersigned acknowledges receipt of ADDENDUM #1:

Receipt acknowledged and conditions agreed to this _____ day of _____ 2022

Bidder: _____

By: _____

CITY APPROVALS:



JOSEPH SLEGERS, BUILDING OFFICIAL

6-2-22