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   supplied rotary evaporative cooler).  New unit shall be properly sized for the location it  
   will serve (provide approved energy calculations) and meet all current codes.  
. 
 7. Q. Will contractors be able to gain access the building prior to the bid due date? 
    A. Yes, the building will be available for viewing on Thursday, August 5, 2010 between the  
     hours of 10:00 a.m. to 12:00 p.m. 
 
 8. Q. What color paint is required for the tower room, Instructors Office? 
    A. Contractor shall provide a color standard chart to the Project Manager for color 
      selection. This can be accomplished after the award of the contract. 
      
 
ATTACHMENTS 
Pre-Bid Meeting Sign-In Sheet 
Guard Post Standard 
 
 
 

********* 
Please confirm receipt of this Addendum #1, ES11-002, by either faxing the acknowledgment to the City of 
Victorville, Purchasing Division at (760) 269-0045, or by attaching the signed acknowledgment to your bid 
proposal.  Failure to acknowledge receipt of this addendum may result in the disqualification of your 
proposal.  The undersigned acknowledges receipt of ADDENDUM #1: 
 
 
Name of Bidder                                                                                                    

Address                                                                                                               

 

Telephone No.                                                                      Fax No:                                                

 

Signature:             

 

                                                                                
Title                Date  
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PRE-BID MEETING SIGN IN SHEET                            Monday, August 2, 2010  
          9:00 a.m. 
ROJECT NAME:  SCLA Bldg., 732 HVAC Improvements             
 
PROJECT #:        ES11-002 

 
COMPANY NAME & REPRESENTATIVE 

 
ADDRESS 

 
PHONE # 

 
FAX # 

 
E-MAIL 

City of Victorville – Elizabeth Salcido 

 Purchasing Technician/Contract Administrator. 

14343 Civic Dr. 
Victorville, CA 92392 

(760) 243-6371 (760) 269-0045 esalcido@ci.victorville.ca.us 

City of Victorville – Celeste Calderon 

Management Specialist 

14343 Civic Dr. 
Victorville, CA 92392 

(760) 955-5082 (760) 269-0045 ccalderon@ci.victorville.ca.
us 

City of Victorville – Tamara Torres 

Redevelopment Housing Manager 

14343 Civic Dr. 
Victorville, CA 92392 

(760) 955-3855 (760) 269-0081 ttorres@ci.victorville.ca.us 

City of Victorville – Liliana Collins 

Management Technician 

14343 Civic Dr. 
Victorville, CA 92392 

(760) 243-6312 (760) 269-0081 lcollins@ci.victorville.ca.us 

City of Victorville – Roger Peterson 

Airport Maintenance & Facilities Manager 

18374 Phantom Drive 
Victorville, CA 92394 

(760) 243-1906 (760) 243-1929 rpeterson@ci.victorville.ca.us 

City of Victorville – Kevin Collins 

Assistant Director, Development 
14343 Civic Dr. 
Victorville, CA 92392 

(760)  955-5120 (760) 269-0074 kcollins@ci.victorville.ca.us 

Grayco Construction 

Brian Bechtel 

P.O. Box 290874 
Phelan, CA  92329 

760-559-9883 
760-868-8190 

760-868-6569 graycoconstruction@yahoo.com 

Arrowhead Mechanical 

Robert Gastol 

P.O. Box 8063 
San Bernardino, Ca  92412 

909-884-0174 909-884-4849 arrowheadm@aol.com 

Dean Howard Heat & Air 

Dean Howard 

13182 Paraiso  Road 
Apple Valley, CA 

760-556-8100 760-949-8221 cindidean@msn.com 

Golden Land Building 

L.J. Van Velkinburgh Construction 

P.O. Box 1411 
Apple Valley, CA  92307 

760-954-6048 760-240-1842 ljvanvelkinburgh@msn.com 
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PRE-BID MEETING SIGN IN SHEET                            Monday, August 2, 2010  
          9:00 a.m. 
ROJECT NAME:  SCLA Bldg., 732 HVAC Improvements             
 
PROJECT #:        ES11-002 

 
COMPANY NAME & REPRESENTATIVE 

 
ADDRESS 

 
PHONE # 

 
FAX # 

 
E-MAIL 

Pro Star Mechanical 

Mark Mills 

1440 S. St. College Blvd. 4H 
Anaheim, CA  92806 

714-999-1177 714-999-1255 Prostarmechanical.com 

T.L. Murray Construction  

Terry Murray 

15475 Tacony Rd. 
Apple Valley, CA  92307 

760-559-9877 760-242-0334 mchevyguy@aol.com 

Advantage Construction, Inc. 

Ron Chavez 
14128 Arrowhead Drive. 
Victorville, CA   

760-951-2378 
760-559-2581 

760-243-2110 advntge@msn.com 

ARK Contractor Company 

R.J. Chavez 
15801 Willet Lane 
Huntington Beach, CA 92647 

714-878-2055 888-217-8628 info@arkcontractorcompany.com 

     

     

     

     

     

     

     

     

    
 




