



**DORIS DAVIES PARK POOL DECK, PROJECT BM20-074  
MARCH 26, 2020**

**ADDENDUM #4**

The attached constitutes additional information and serves to clarify questions and issues. This will be considered to be part of the City of Victorville project "Doris Davies Park Pool Deck", Project BM20-074".

Should you have any questions, please contact Bruce Miller, Buyer, at (760) 955-5085, Fax (760) 269-0045, or email: [bmiller@victorvilleca.gov](mailto:bmiller@victorvilleca.gov)

*The effects of COVID-19 on municipal government have resulted in sliding schedules and many adjustments. The City intends to have this work done, and is grateful for your patience.*

**STATEMENTS**

- In order to allow more time to respond to inquiries and to assess possible revisions to the Scope of Work, the bid due date has been moved, from **April 1, 2020** (2:30 p.m. PST) to **April 15, 2020** (2:30 p.m. PST).
- The deadline for questions has also been moved, from **March 26, 2020** (2:30 p.m. PST) to **April 9, 2020** (2:30 p.m. PST).

**BIDDER ACKNOWLEDGEMENT:**

Please confirm receipt of this Addendum #4, BM20-074 by attaching the signed acknowledgment to your bid proposal. ***Failure to acknowledge receipt of this addendum may result in your proposal being rejected as non-responsive.*** The undersigned acknowledges receipt of ADDENDUM #4:

Receipt acknowledged and conditions agreed to this \_\_\_\_\_ day of \_\_\_\_\_ 2020

Bidder: \_\_\_\_\_

By: \_\_\_\_\_

**CITY APPROVAL:**



Jenele Davidson, Director of Community Services