



**DORIS DAVIES PARK POOL DECK, PROJECT BM20-074
APRIL 13, 2020
ADDENDUM #5**

The attached constitutes additional information and serves to clarify questions and issues. This will be considered to be part of the City of Victorville project "Doris Davies Park Pool Deck", Project BM20-074".

Should you have any questions, please contact Bruce Miller, Buyer, at (760) 955-5085, Fax (760) 269-0045, or email: bmiller@victorvilleca.gov

The effects of COVID-19 on municipal government have resulted in sliding schedules and many adjustments. The City intends to have this work done, and is grateful for your patience.

STATEMENTS

- In order to allow more time to respond to inquiries and to assess possible revisions to the Scope of Work, the bid due date has been moved, **from April 15, 2020 (2:30 p.m. PST) to April 29, 2020 (2:30 p.m. PST).**
- The deadline for questions has also been moved, **from April 9, 2020 (2:30 p.m. PST) to April 16, 2020 (2:30 p.m. PST).**

ATTACHMENTS

Pre-Bid Meeting Agenda and Sign-In Sheets from the mandatory Pre-Bid Meeting held March 11, 2020.

BIDDER ACKNOWLEDGEMENT:

Please confirm receipt of this Addendum #5, BM20-074 by attaching the signed acknowledgment to your bid proposal. ***Failure to acknowledge receipt of this addendum may result in your proposal being rejected as non-responsive.*** The undersigned acknowledges receipt of ADDENDUM #5:

Receipt acknowledged and conditions agreed to this _____ day of _____ 2020

Bidder: _____

By: _____

CITY APPROVAL:



Jenele Davidson, Director of Community Services

**Pre-Bid Meeting
AGENDA**

**DORIS DAVIES PARK POOL DECK
PROJECT BM20-074**

March 11, 2020 10:00 A.M.

City Hall, Conference Room "A"

1. Welcome – mandatory meeting and jobwalk
2. Sign-In Sheets/business cards
3. City staff introductions
4. Bid-Related notes:
 - a. Documents required are noted on Submission Certification (see other side)
 - b. Documents must have original signatures
 - c. 10% Bidder's bond required with your bid
 - d. "Failure to acknowledge receipt of this addendum may result in your proposal being rejected as non-responsive."
5. Liquidated Damages apply to this project; the Contractor shall pay the City of Victorville the sum of **FIVE HUNDRED AND 00/100 DOLLARS (\$500.00) per calendar day** for each and every calendar day delay in finishing the work in excess of **SIXTY (60) CALENDAR DAYS** as specified above as Liquidated Damages. The City withholds liquidated damages before the accrual date if the anticipated liquidated damages may exceed the value of the remaining work.
6. Required licenses:
 - a. CSLB license, must be valid at time of award: (any) Class A, Class B, C-8, C-53
 - b. City of Victorville Business License – applies to contractor and subcontractors
7. This is a state prevailing wage project. Senate Bill 854 applies – all contractors and subcontractors must be registered with DIR in order to bid on or work on any public works project.
8. Apprenticeship requirements, as applicable, must be followed.
9. Electronic Certified Payroll Reporting (eCPR): see www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html for information regarding the uploading of payrolls to DIR. The City requires copies of the acknowledgements provided by DIR that payrolls were uploaded. Original payrolls must be made available if requested by DIR or by a Public Records Request.
10. Following award, provide within 10 business days:
 - a. Insurance certificates
 - b. Faithful Performance Bond and Payment Bond
 - c. Two original wet-signed Construction Agreements
11. 5% retention held from each invoice, released 45 days following county recording.
12. Questions are due, in writing, by **THURSDAY, MARCH 12, 2020** at 12:00 p.m.
13. Bids are due by **WEDNESDAY, MARCH 18, 2020** at 2:30 p.m. PST. Mailed or delivered to City Hall, 14343 Civic Drive, 2nd Floor, Victorville, CA 92392 Attn: Bruce Miller. Emailed or faxed bids will be accepted.
14. Jobwalk to follow – attendance will be taken at the site.

PRE-BID MEETING SIGN IN SHEET

Wednesday, March 11, 2020
10:00 am PST

PROJECT NAME: DORIS DAVIES PARK POOL DECK

City Hall, Conference Room A

PROJECT #: BM20-074 *This meeting and Jobwalk are mandatory*

COMPANY NAME & REPRESENTATIVE	ADDRESS	PHONE #	FAX #	E-MAIL
City of Victorville – Eddie Gleason Project Manager/ Maintenance Supervisor	14343 Civic Dr. Victorville, CA 92392	(760) 955-5256	(760) 269-0031	egleason@victorvilleca.gov
City of Victorville -- Melissa Nelson Management Technician	14343 Civic Dr. Victorville, CA 92392	(760) 243-1969	(760) 269-0031	mnelson@victorvilleca.gov
City of Victorville -- Bruce Miller Buyer	14343 Civic Dr. Victorville, CA 92392	(760) 955-5085	(760) 269-0045	bmiller@victorvilleca.gov
C. S. Legacy Eric Corbus	1704 South Grove Ave., Ste B, Ontario, CA 91761	(951) 963-4268	(951) 590-3778	richard@cslegacy.net
BNC Construction Inc. Peter Jeong, Project Manager	17510 Pioneer Blvd. Artesia, CA 90701	(213) 507-3794	(310) 771-0910	bnc4info@gmail.com
Conco Construction Mike Drover	22276 Ottawa Rd. Apple Valley, CA 92308	(760) 247-8814	(760) 240-5400	sdenmark@conco- construction.com
Cajon Concrete Vincent Vicaro	13312 Ranchoero Oak Hills, CA 92344	(909) 841-9614	(760) 949-9149	cajonconst@yahoo.com
California Commercial Pools Ben Schaffer	2255 E. Auto Centre Drive, Glendora, CA 91740	(909) 394-1280	(909) 394-4579	bids@calcommpools.com

PRE-BID MEETING SIGN IN SHEET

Wednesday, March 11, 2020
10:00 am PST
City Hall, Conference Room A

PROJECT NAME: DORIS DAVIES PARK POOL DECK

PROJECT #: BM20-074

This meeting and Jobwalk are mandatory

COMPANY NAME & REPRESENTATIVE	ADDRESS	PHONE #	FAX #	E-MAIL
California Waters Brett Crews, Estimator	23311 E. La Palma Ave. Yorba Linda, CA 92887	(714) 501-1521	(949) 528-0910	bcrews@californiawaters.com
Jergensen Construction Todd Jergensen	9320 Daisy Rd. Oak Hills, CA 92344	(760) 947-4545	(760) 947-4550	tjergensen@msn.com