



Southern California
LOGISTICS AIRPORT

PROJECT #CC20-065 RUNWAY 17/35 RECONSTRUCTION PHASE III

September 28, 2020

ADDENDUM 3

The attached constitutes additional information and serves to clarify issues considered to be part of the Southern California Logistics Airport Authority “**Runway 17/35 Reconstruction Phase III Project #CC20-065.**”

STATEMENTS

1. SECTION C *REQUIRED BID DOCUMENTS* MODIFICATIONS:

Bid Proposal Price Schedule 1000: The Station numbers listed on the shall now read “56+94.19 to 59+36.69”.

Should you have any questions or concerns regarding this project or any of the project documentation, please email or fax them to Celeste Calderon, Finance Specialist at cmcalderon@victorvilleca.gov or (760) 269-0045 respectively.

Please confirm receipt of this Addendum #3 by either faxing the signed acknowledgement to the City of Victorville Purchasing Division at (760) 269-0045, or by attaching it to your Bid Proposal. Failure to acknowledge receipt of this addendum may result in your proposal being rejected as non-responsive.

The undersigned hereby acknowledges receipt of ADDENDUM #3:

Name of Bidder: _____

Address: _____

Telephone No: _____ Fax No: _____

Signature: _____

Title: _____ Date: _____

Addendum #3 Approved:

C. Eric Ray

C. Eric Ray, Airport Director

9/28/2020

Date